



### INVITATION TO BID

The Municipal Government of Binangonan through its Bids and Awards Committee (BAC), now invites bid for the hereunder projects:

Name of the Contract and Location	Brief Description	Approved Budget of the Contract	Source of Fund	Contract Duration
1. Proposed Improvement of Road and Canal at Sitio Manggahan Barangay Pila-Pila, Binangonan Rizal	Construction of road & improvement of CHB Canal	2,031,579.38	Gen. Fund	60 CD
2. Proposed Improvement of Road at Diaz 1 & 2 Homeowners Association Barangay Pag-asa, Binangonan Rizal	Improvement of road & canal w/ grills	2,097,120.38	Gen. Fund	65CD
3. Proposed Concreting of Road & Canal and Improvement of Pathway & Canal at Upper & Lower Bonifacio Street Barangay Libid, Binangonan Rizal	Improvement of road & CHB canal / movable concrete cover	2,180,633.44	Gen. Fund	55 CD
4. Proposed Improvement of Pathways & Canal at JM Basa Extension (Barreto & Oliva Compound and Teggie Delos Reyes Compound) Barangay Libid, Binangonan Rizal	Improvement of pathway & canal w/ grills	1,254,954.75	Gen. Fund	40 CD
5. Proposed Improvement of Road at Oliveros St. Barangay Darangan, Binangonan Rizal	Improvement of road w/ movable concrete cover	2,297,050.88	Gen. Fund	70 CD
6. Proposed Improvement of Road and Construction of Drainage Canal at Ilang-Ilang St. Barangay Tatala, Binangonan Rizal	Improvement of road & drainage system w/ manhole	1,555,651.13	Gen. Fund	45 CD
7. Proposed Construction of Canal and Pathway at G. Arabit St. Barangay Mambog, Binangonan Rizal	Construction of pathway & canal w/ movable concrete cover	655,201.31	Gen. Fund	35 CD
8. Proposed Improvement of Road at Sitio Mata Barangay Palangoy, Binangonan Rizal	Construction of road w/ CHB canal	2,039,730.00	Gen. Fund	60 CD
9. Proposed Improvement of Road at Arcilla St. Barangay Calumpang, Binangonan Rizal	Improvement of road / concreting of road	1,169,070.00	Gen. Fund	30 CD

10. Proposed Improvement of Road and Canal at Mejorada St. Barangay Batingan, Binangonan Rizal	Improvement of road & canal w/ grills	993,764.63	Gen. Fund	30 CD
11. Proposed Improvement of Pathway and Drainage System at Purok I, Upper & Lower Barangay Kinagatan, Binangonan Rizal	Improvement of pathway w/ box culvert	1,153,470.94	Gen. Fund	25 CD
12. Proposed Improvement of Road and Canal at Quarry Road, Sitio Barko Barangay Pantok, Binangonan Rizal	Concreting of road & CHB canal w/ movable concrete cover	898,884.00	Gen. Fund	35 CD
13. Proposed Construction of Pathway with Box Culvert at Sitio Lower Riverside Barangay Bilibiran, Binangonan Rizal	Concreting of pathway w/ box culvert	1,929,928.88	Gen. Fund	30 CD
14. Proposed Concreting of Road at Phase I, El Bote Extension & Phase II going to Darangan Bridge Barangay Darangan, Binangonan Rizal	Improvement of road	1,341,729.38	Gen. Fund	43 CD
15. Proposed Improvement of Road with Canal at D. Mesa St. Barangay Mahabang Parang, Binangonan Rizal	Improvement of road & canal w/ grills	1,874,495.44	Gen. Fund	60 CD
16. Proposed Improvement of Road and Canal at Gumamela St. Barangay Mahabang Parang, Binangonan Rizal	Improvement of road & canal w/ movable concrete cover	730,876.13	Gen. Fund	25 CD
17. Proposed Repair of Binangonan -Morong Interconnecting Road	Repair of cracks at pavement & gravel surfacing of road shoulder	1,000,000.00	Gen. Fund	30 CD
18. Proposed Improvement of Pathway and Canal at Ynares St. Barangay Batingan, Binangonan Rizal	Improvement of pathway w/ grills	1,669,248.00	Gen. Fund	49 CD
19. Proposed Construction of Canal with Cover at San Clemente I Barangay Pag-asa, Binangonan Rizal	Construction of CHB canal w/ movable concrete cover	1,754,069.63	20% Dev't. Fund	60 CD
20. Proposed Improvement of Canal at Sitio Samasa Barangay Pila-Pila, Binangonan Rizal	Improvement of canal w/ movable concrete cover	771,492.75	20% Dev't. Fund	25 CD
21. Proposed Improvement of Drainage System at Purok I & IV Barangay Bangad, Binangonan Rizal	Improvement of canal w/ movable concrete cover	2,579,338.13	20% Dev't. Fund	46 CD
22. Proposed Construction of Artesian Well at Purok III near Choleng Gonzales Residence Barangay Habagatan, Binangonan Rizal	Borehole drilling	282,755.81	20% Dev't. Fund	60 CD

23. Proposed Construction of Artesian Well at Purok II near Marcelo Lirio Residence Barangay Habagatan, Binangonan Rizal	Borehole drilling	282,755.81	20% Dev't. Fund	60 CD
24. Proposed Construction of Artesian Well at Purok III near M. Aragonés Residence Barangay Ginoong Sanay, Binangonan Rizal	Borehole drilling	280,983.94	20% Dev't. Fund	70 CD
25. Proposed Construction of Artesian Well at Purok VII, San Juan Compound Barangay Rayap, Binangonan Rizal	Borehole drilling	282,952.69	20% Dev't. Fund	65CD
26. Proposed Construction of Artesian Well at Purok I, Manolito Lirio Jr. Residence Barangay Habagatan, Binangonan Rizal	Borehole drilling	280,983.94	20% Dev't. Fund	60 CD
27. Proposed Relocation of Deep Well & Installation of Submersible Pump at RHU I Municipal Annex Barangay Gulod, Binangonan Rizal	Relocation of deepwell & installation of submersible pump & motor	1,289,951.25	20% Dev't. Fund	20 CD
28. Proposed Installation of Solar Powered Streetlights at Barangay Janosa, Binangonan Rizal	Installation of pole mounted streetlights	1,406,671.88	20% Dev't. Fund	20 CD
29. Proposed Installation of Solar Powered Streetlights at Barangay Sapang, Binangonan Rizal	Installation of pole mounted streetlights	1,406,671.88	20% Dev't. Fund	20 CD
30. Proposed Improvement of District Office at Binangonan Elementary School, Barangay Layunan, Binangonan Rizal	Improvement of District Office	1,556,481.94	Gen. Fund	60 CD
31. Proposed Construction of Roofing and Grills in front of Police Building Barangay Calumpang, Binangonan Rizal	Construction of roof & installation of metal grills	322,122.94	Gen Fund	25 CD
32. Proposed Cutting of Soil/Site Development at Municipal Jail Barangay Lunsad, Binangonan Rizal	Cutting of soil at the back of Municipal Jail	1,080,352.00	Gen. Fund	30 CD

Bidders should have completed within (10) years from the date of submission and receipt of bids, a contract similar to the projects. The description of an eligible bidder is contained in the Bidding Documents, particularly in Section II, Instruction to Bidders.

Bidding will be conducted through open competitive bidding procedures using non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the "Government Procurement Reform Act".

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships or organizations with at least sixty (60%) interest or outstanding capital stock belonging to citizens of the Philippines.

Interested bidders may obtain further information from the Municipality of Binangonan through the BAC Office and inspect the Bidding Documents at the address given below starting April 2, 2021 from 8:00 am to 5:00 pm.

A complete set of Bidding Documents maybe purchased by interested bidders from the BAC Secretariat Office and upon payment of a non-refundable fee for the Bidding Documents in the amount stated in the Revised IRR of R.A. 9184.

The Municipality of Binangonan through the Bids and Awards Committee (BAC) will hold a Pre-Bid Conference on April 12, 2021, 2:00 pm at the Sangguniang Bayan Session Hall of the Municipality of Binangonan which shall be open to all interested parties.

Bids must be delivered on or before April 27, 2021, 10:00 am at the Municipality of Binangonan BAC Office. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated in ITB Clause 18.1 of the Bidding Documents.

Bids will be opened in the presence of the bidders' representatives who choose to attend at the Sangguniang Bayan Session Hall at exactly 10:00 a.m. of April 27, 2021.

For further information, please refer to:

Engr. Petronio C. Tolentino  
BAC Chairman  
Municipality of Binangonan

The Municipal Government of Binangonan reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or bidder

*Approved:*

  
**MS. MA. EDITHA A. CEÑIDOZA**  
BAC Vice Chairman

*Date of Posting: April 2, 2021*